
 

 

AGENCY REQUEST FOR 

A/E SELECTION 

JANUARY 2014 

 

 

AGENCY:    Department of Administration (DOA) 

 

AGENCY CONTACT:  Ted Crawford; (608) 266.1674; ted.crawford@wisconsin.gov 

 

LOCATION:    State Capitol 

  2 East Main Street 

  Madison, Wisconsin  

 

PROJECT REQUEST:
 
 

Request A/E services from pre-design through construction administration of an interior 

dome moisture repair project at the State Capitol for an estimated total cost of $868,800 

GFSB. 

  

PROJECT NUMBER: 13J2I   

 

PROJECT DESCRIPTION:  

This project will caulk joints at the base of the dome; repair damaged and deteriorating 

plaster; clean and paint all exposed steel surfaces and paint surfaces of the interior 

decorative dome.  Scaffolding will need to be installed to provide access to the areas 

requiring repair. Specifically, this project will include: 

 

 Repair the plaster at the ring on the finished interior side of the dome at 

approximately 140’ elevation.  The repairs consist of removing the damaged plaster 

and re-installing to the full height of the ring – approximately 4’.  The length of the 

repair is estimated to be approximately 12’ in one location.  The ring will be painted 

by the contractor.   

 Repair the plaster on the inside of the outer dome at an elevation between 160’ and 

180’.  The entire area of plaster that is currently painted will be resurfaced. The 

existing paint will be scraped off and any plaster under the painted surface that is in 

poor condition will be replaced. The entire surface will be re-painted by the 

contractor after the plaster has cured. 

 

PROJECT JUSTIFICATION: 

The Wisconsin State Capitol was constructed in 1906 thru 1917.  Building height is 284 

Feet – 5 inches.  The dome of the Capitol is actually three domes.  The inner most dome 

is plaster on a structure suspended from supported beams.  The outer dome is a double 

arched structure with an accessible 3’ to 5’ space between them.  

 

DOA has followed the recommendations contained in the 2008 State Capitol Dome 

Moisture Study (see study accompanying this request) for the correction of moisture and 

humidity problems occurring in the State Capitol dome. This is the 2
nd

 phase of the 
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project and will complete the needed repairs/restorations to the dome. The first phase 

which began in 2008, installed a closed dehumidification system in the space between the 

inner and outer domes to remove excess moisture. Recent data indicates that surface 

deterioration on the trusses has stabilized and moisture problems have been remediated.  

Plaster repairs and painting to the interior dome can now be successfully completed.  

 

BUDGET/SCHEDULE:  

 
  

Estimated 

Project Budget  

Construction  $690,000 

Design 109,800 

Contingency 69,000 

Equipment 0 

Other Fees 0 

Total Budget $868,800 

Estimated 

Project Schedule Date 

A/E Selection  Jan – 2014 

Design Review May - 2014 

SBC Approval June - 2014 

Bid Opening Aug – 2014 

Start 

Construction Sept – 2014 

Substantial 

Completion Aug – 2015 



 

 

 


